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1 Objective

The objective of this document is to provide the framework and background to support the plans
and specifications, including the notes and drawings included in Appendix A as well as any
subsequent Contractor submittals. In the event that information presented in the body of
this document conflicts with information provided in Appendix A, the information
presented in Appendix A shall take precedence.

2 Background

Installation of the sheet pile wall at the Metal Bank Cottman Avenue Superfund Site (“the Site”)
was completed in 2010, as a component of the final remedy selected for the Site. The primary
purpose of the sheet pile wall is to prevent the erosion and potential migration of upland soils
into the Delaware River and surrounding mudflats. A site plan showing the location of the sheet
pile in relation to the Site is provided below.

Sheet pile
Wall

Following the installation of the sheet pile, routine monitoring has been performed to evaluate
the physical and structural integrity of the sheet pile. Signs of movement in the sheet pile were
first observed during a site inspection in 2012. Subsequent inspections and evaluations have
determined that certain components of the sheet pile are failing and that repairs are needed.
This work plan describes the current sheet pile condition and presents the plans and
specifications of the required sheet pile repairs.



3 Current Sheet Pile Condition

Sheet pile inspections were performed in November 2012, April 2014, and March 2015 by RA
Consultants (RAC), an independent geotechnical engineer retained by the Cottman Avenue
PRP Group (the “Group”). RAC made the following observations of current sheet pile
conditions:

e The north side of Zone 1 shows movement of the sheet pile wall system. The epoxy
coating on the face of the wale has been scraped and removed providing evidence that
the tieback plates have moved relative to the wale.

In addition, the wale and sheet pile wall appear to be bowing with the apex of the bow at
the bolted connection and there appears to be additional movement of the tieback plates
relative to the wale.




Cracks and separation of the wale were observed where the sheet pile wall changes
direction (turns east) in Zone 2. The miter cut and joint where the wales meet at the
corner was cracked. The cracks appear to be stress (tension) cracks. The wale cracked
(failed) at this location due to movement of the wall toward the river.

TN, V' -

The west side of Zone 3 shows signs of movement of the sheet pile wall system. The
epoxy coating on the face of the wale has been scraped and removed providing
evidence that the plates have moved relative to the wale.




4 Required Sheet Pile Repairs

This section provides an overview of the required sheet pile repairs on a conceptual level only.
The design drawings, notes, and specifications included in Appendix A, and the various required
Contractor submittals detailed on Figure 1 of Appendix A, will be the documents that provide the
needed level of detail to construct the repair.

The approach consists of two components: (1) to place rip rap on the river side of the sheet pile
wall to provide additional support, and (2), to repair the portions of the waler that have failed.
These repairs will address both the structural and global stability of the sheet pile wall under low
water conditions and eliminate further movement of the wall. A schematic of the proposed
repairs is shown below, though the detailed approach and means and methods for the
reqguired repairs and rip rap placement are to be determined by the contractor.

Sheetpile Wall
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We expect that prior to commencement of the work, the contractor will prepare a health and
safety plan and conduct a series of site preparation activities, including (but not limited to):

Establishing a secure work site using appropriate fencing

Temporarily remove fencing near the sheet pile wall, as needed to perform the work
Prepare staging areas for equipment and materials

Implement vegetation protection measures

Measure and verify pertinent dimensions in the field
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e Mobilize equipment
e Implement turbidity control measures
We expect that the work itself will consist of a number of activities, including (but not limited to):
e Monitoring turbidity
o Placement of stone along the sheet pile wall including temporary berm for waler repairs
e Monitoring elevations and slopes of newly placed stone
e Evaluating wall movement during ongoing activities
e Repairing and replacing failed wale components
e Evaluating stresses on tie-rods

The contractor shall be responsible for determining the means and methods by which to
complete the work, including the order of activities. The full list of required submittals and the
plans and specifications for the repairs and stone placement are provided in Appendix A.

5 Closing

This document provides the technical details and specifications to complete the required repairs
to the sheet pile wall at the Site. Should you have any questions or comments regarding the
contents of this document, don’t hesitate to contact me.

Joseph Vitale, PE



Appendix A
Technical Specifications and Design Drawings

Sheet Pile Wall Repair
Metal Bank Superfund Site
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